

Russell R. McMurry, P.E., Commissioner One Georgia Center 600 West Peachtree Street, NW Atlanta, GA 30308 (404) 631-1000 Main Office

August 29, 2025

Mr. Robb Pitts Chairman Fulton County Board of Commissioners 141 Pryor Street, SW 10th Floor Atlanta, GA 30303

Subject: Project No. N/A, Fulton County

P.I. No. 0017187

**Contract Item Agreement Undated – Water and Sewer Facilities** 

Dear Mr. Pitts:

In accordance with your request, the adjustment of Water and Sewer facilities belonging to **Fulton County** is being included in the Department's contract for the roadway work on the above numbered project.

We are transmitting three counterparts of an undated Contract Item Agreement which sets forth the conditions under which the State agrees to have its Contractor perform the work and by which **Fulton County** will reimburse the Department for this work. As outlined in Article 8, the non-binding Pre-let estimate not including betterment for this work is \$1,768,280.00 of which the **Department** will bear 0% or \$0.00 and **Fulton County will bear 100**% or \$1,768,280.00. Also, attached is a cost estimate supporting the Agreement.

If the Agreement meets with your approval, please handle for execution on behalf of **Fulton County** and <u>return all three (3) counterparts</u> to the State of Georgia, Office of Utilities, One Georgia Center, 600 West Peachtree Street, 10<sup>th</sup> Floor, Atlanta, Georgia 30308, for execution on behalf of the Department. Also, complete the attached resolution form and insert the date of resolution on page 5 of the Agreement. The Official Seal of **Fulton County** is also required to be affixed to each counterpart in compliance with instructions from our Attorney General's Office.

Also, please provide Fulton County's Federal Employee Identification Number (FEIN) in the blank shown on page 4 of the Agreement.

Mr. Robb Pitts
Project No. N/A, Fulton County
P.I. No. 0017187
Contract Item Agreement Undated – Water and Sewer Facilities
August 29, 2025; Page 2 of 2

In accordance with Articles 8, 9, and 10 of the Agreement, the Department shall notify Fulton County in writing of the amount due the Department based upon the aforementioned commitment letter at the time of execution. At that time a check for the amount required to perform the work will be requested as outlined in the Agreement. The Department will refund any overpayment or request in writing that Fulton County pay the Department the revised amount as determined by the aforesaid method.

If you have any questions or need further information, please contact Danah Bonny at 404-631-1709 or by email at dbonny@dot.ga.gov. Please send correspondence by mail addressed to State of Georgia, Office of Utilities, One Georgia Center, 600 West Peachtree Street, 10<sup>th</sup> Floor, Atlanta, Georgia 30308 for execution on behalf of the Department.

Very truly yours,

Shajan Joseph, P.E.

Assistant State Utilities Administrator

For: Nicholas Fields

State Utilities Administrator

NF: SPJ: MGC: DB

Attachments (Agreement and Estimate)
cc: Paul DeNard, P.E., District 7 Engineer
Justin Willingham, E.I.T., District 7 Utilities Manager
Rodney Leverette, Project Manager
Frantz Boileau, Utilities Preconstruction Specialist

Account No. – Class: 733005-309

Department ID: 4848010000

Program No.: 4181401

### CONTRACT ITEM AGREEMENT

Georgia Project No.: N/A, Fulton County

G.D.O.T. P.I. No.: 0017187

THIS AGREEMENT, made this \_\_\_\_\_\_\_, by and between the Department of Transportation, an agency of the State of Georgia, hereinafter called the DEPARTMENT, first party, and the **Fulton County**, a political subdivision of the State of Georgia, hereinafter called the LOCAL AGENCY, second party;

### WITNESS that:

WHEREAS, the DEPARTMENT proposes under the above numbered project to widen State Route 120/Old Milton Parkway from North Point Parkway to Kimball Bridge Road in Fulton County, Georgia; and

WHEREAS, due to the construction of this project, it will become necessary to make certain adjustments or additional installation of utility facilities of the LOCAL AGENCY, the cost of which shall be determined in accordance with Articles 8, 9, & 10 below; and

WHEREAS, the LOCAL AGENCY has requested that the DEPARTMENT include the adjustment or installation of water and sewer facilities in its highway construction contract as shown on the attached plans; and

WHEREAS, this Agreement being for the sole purpose of providing a contractor for work performed on the LOCAL AGENCY'S water facilities, the LOCAL AGENCY shall bear the cost of said work to be determined as hereinafter set forth;

WHEREAS, the preliminary engineering, including preparation of detailed plans and contract estimate for adjustment of the utilities described above have been accomplished by the LOCAL AGENCY;


WHEREAS, the DEPARTMENT has relied on the LOCAL AGENCY'S design in the plans for the utility work, which has been approved by the LOCAL AGENCY and accepted by the DEPARTMENT prior to commencing work;

NOW THEREFORE, in consideration of the premises and the mutual covenants of the parties hereinafter set forth, it is agreed:

1. All construction engineering and contract supervision shall be the responsibility of the DEPARTMENT and the DEPARTMENT shall be responsible to assure that all utility work is accomplished in accordance with plans and specifications and to consult with the LOCAL AGENCY or LOCAL AGENCY'S Consultant before authorizing any changes or deviations which affect the LOCAL AGENCY'S facility.

- 2. The LOCAL AGENCY or the LOCAL AGENCY'S Consultant shall have the right to visit and inspect the work at any time and advise the DEPARTMENT'S Engineer of any observed discrepancies or potential problems. The DEPARTMENT agrees to notify the LOCAL AGENCY when all utility work is completed and ready for final inspection by the LOCAL AGENCY.
- 3. It is specifically understood that the project number shown above is for the DEPARTMENT'S identification purposes only and may be subject to change by the DEPARTMENT. In the event it becomes necessary for the DEPARTMENT to assign a different project number, the DEPARTMENT shall notify the LOCAL AGENCY of the new project designation. Such change in project designation shall have no effect whatsoever on any of the other terms of this Agreement.
- 4. The DEPARTMENT shall include in its contract for this project all work necessary to accomplish the adjustment of the LOCAL AGENCY'S facilities as shown on the highway plans along with the necessary specifications to assure that the work conforms to sound construction practices.
- 5. In the event it becomes necessary to add pay items that are not provided for in the contract, the DEPARTMENT shall negotiate prices with the contractor and enter into a supplemental agreement with the contractor for completion of the additional items. Upon notification, the LOCAL AGENCY shall furnish a check for the additional cost as determined in Article 8 below.
- 6. The DEPARTMENT shall furnish on the project the construction engineering inspection and testing by its own forces required to assure that the work is done in accordance with the plans, specifications and Special Provisions.
- 7. Upon completion of the work and upon certification by the DEPARTMENT'S engineers that the work has been completed in accordance with the aforesaid plans and specifications, the LOCAL AGENCY shall accept the adjusted and additional facilities and shall thereafter operate and maintain the adjusted and additional facilities without further cost to the DEPARTMENT or its contractor. Such maintenance and all operations and activities shall be subject to the DEPARTMENT'S rules, policies and procedures as contained in its Utility Accommodation Policy and Standards, current edition. The DEPARTMENT, its employees, officers, consultant, and officials shall have no liability stemming from the DEPARTMENT's reliance upon the LOCAL AGENCY'S design plans for the utility relocation.
- 8. The DEPARTMENT shall include in its highway contract those items shown as "materials" for permanent installation on the aforesaid plans. The price bid for the appropriate items shall include all labor, materials and incidentals necessary to complete the work. The cost of the requested work shall be determined from unit quantities and unit prices as shown in the DEPARTMENT'S tabulation of bids. The approximate non-binding pre-let estimate, not including betterment, is \$1,768,280.00. based on the LOCAL AGENCY'S estimate attached hereto of which the Department shall bear \$0.00 or 0% and the LOCAL AGENCY shall bear \$1,768,280.00 or 100%.

- 9. It is mutually agreed that as soon as practicable after the opening of bids and acceptance of a bid by the DEPARTMENT, the DEPARTMENT shall notify the LOCAL AGENCY in writing of the amount due the DEPARTMENT. The LOCAL AGENCY shall pay to the DEPARTMENT the amount due within sixty (60) days.
- 10. It is further mutually agreed that the final cost of the work performed on behalf of the LOCAL AGENCY shall be determined by measurement of the actual quantities of installed materials, including added items under Article 5, multiplied by the actual bid prices. Accordingly, after the project has been completed, the DEPARTMENT shall determine the final cost to be borne by the LOCAL AGENCY and, as the case may be, shall refund to the LOCAL AGENCY or shall request of the LOCAL AGENCY an additional payment in the amount of the difference between the final cost to be borne by the LOCAL AGENCY and the amount which the LOCAL AGENCY has previously paid to the DEPARTMENT. In the event additional payment is due to the DEPARTMENT, the LOCAL AGENCY agrees to pay same within sixty (60) days after the statement is received from the DEPARTMENT. In the event a refund is due the LOCAL AGENCY, the DEPARTMENT agrees to pay the LOCAL AGENCY within sixty (60) after the refund amount is determined or final acceptance is made by the DEPARTMENT.
- The covenants herein contained shall, except as otherwise provided, accrue 11. to the benefit of and be binding upon the successors and assigns of the parties hereto.
- Pursuant to O.C.G.A. Sec. 50-5-85, LOCAL AGENCY hereby certifies 12. that it is not currently engaged in, and agrees that for the duration of this contract, it will not engage in a boycott of Israel.
- It is mutually agreed between the parties hereto that this document shall be 13. deemed to have been executed in the Fulton County, Georgia, and that all questions of interpretation and construction shall be governed by the laws of the State of Georgia.
- 14. This Agreement may be executed in any number of counterparts, each of which so executed shall be deemed to be an original, and such counterparts shall together constitute but one and the same Agreement. The parties shall be entitled to sign and transmit an electronic signature of this Agreement (whether by facsimile, PDF or other email transmission), which signature shall be binding on the party whose name is contained therein. Any party providing an electronic signature agrees to promptly execute and deliver to the other parties an original signed Agreement upon request.



**IN WITNESS WHEREOF**, the parties hereto have caused this Agreement to be executed in three counterparts, each to be considered as original by their authorized representative the day and date hereinabove written.

### **FULTON COUNTY**

		BY:CHAIRMAN
		APPROVED AS TO FORM:
		BY: COUNTY ATTORNEY
**************	ulton County pursuant to <u>reso</u>	BY: SECRETARY/ASST. SECRETARY (OFFICIAL SEAL)
		ACCEPTED:
		DEPARTMENT OF TRANSPORTATION
		BY:COMMISSIONER
PROJECT NO.: COUNTY: G.D.O.T. P.I. NO.:	FULTON	Signed, sealed and delivered this, 20
DATE:	August 29, 2025 DB	(OFFICIAL SEAL OF THE DEPARTMENT
I attest that the seal	imprinted herein is the Offic	ial Seal of the DEPARTMENT.
		BY:TREASURER
		OFFICIAL CUSTODIAN OF THE SEAL

# **RESOLUTION**

STATE OF GEORGIA

# FULTON COUNTY

BE IT RESOLVED by the CHAIRM	MAN AND BOARD of CO	MMISSIONERS of FULTON						
COUNTY, and it is hereby resolved, that th	ne foregoing attached Agree	ement, relative to project N/A						
FULTON COUNTY, P.I. No. 0017187 to	widen State Route 120/Old	l Milton Parkway from North						
Point Parkway to Kimball Bridge Road in	Fulton County and that Mr	. Robb Pitts as Chairman and						
, as Commissi	ion Clerk, be and they are, th	nereby authorized and directed						
to execute the same for and in beha								
COMMISSIONERS of FULTON COUNT								
Passed and adopted, this the	day of	, 20						
ATTEST:								
ATTEST.								
COMMISSION CLERK	BY:	AIRMAN						
COMMISSION CLERK	CH	AIICMAIN						
	APPROVED AS TO FORM:							
	BY:							
		TY ATTORNEY						
STATE OF GEORGIA,								
FULTON COUNTY								
Ι	, as Commission Clerk,	do hereby certify that I an						
custodian of the books and records of the sa								
is now on file in my office, and w								
COMMISSIONERS of FULTON COUNT								
day of,	J	,						
20	DV							
	BX:	MMISSION CLERK						



### GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT AFFIDAVIT

Contractor's Name:	FULTON COUNTY
or Project Description	PROJECT NO. N/A, P.I. NO. 0017187, FULTON COUNTY, TO WIDEN STATE ROUTE 120/OLD MILTON PARKWAY FROM NORTH POINT PARKWAY TO KIMBALL BRIDGE ROAD.

### **CONTRACTOR AFFIDAVIT**

By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. § 13-10-91, stating affirmatively that the individual, entity or corporation which is engaged in the physical performance of services on behalf of the Georgia Department of Transportation has registered with, is authorized to use and uses the federal work authorization program commonly known as E-Verify, or any subsequent replacement program, in accordance with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91.

Furthermore, the undersigned contractor will continue to use the federal work authorization program throughout the contract period and the undersigned contractor will contract for the physical performance of services in satisfaction of such contract only with subcontractors who present an affidavit to the contractor with the information required by O.C.G.A. § 13-10-91(b). Contractor hereby attests that its federal work authorization user identification number and date of authorization are as follows:

Federal Work Authorization User Identification Number (EEV/E-Verify Company Identification Number)	Date of Authorization
Name of Contractor	APPROVED AS TO FORM:
	BY:
	COUNTY ATTORNEY
I hereby declare under penalty of perjury that the foregoing is true and correct	
Printed Name (of Authorized Officer or Agent of Contractor)	Title (of Authorized Officer or Agent of Contractor)
Signature (of Authorized Officer or Agent)	Date Signed
SUBSCRIBED AND SWORN BEFORE ME ON THIS THE	
DAY OF	
	[NOTARY SEAL]
Notary Public	
My Commission Expires	

# CERTIFICATION OF COMPLIANCE WITH ANNUAL IMMIGRATION REPORTING REQUIREMENTS/ NO SANCTUARY POLICY/FEDERAL LAW ENFORCEMENT COOPERATION

By executing this document, the undersigned duly authorized representative of the Local Governing Body, certifies that the Local Governing Authority:

- 1) has filed a compliant Annual Immigration Compliance Report with the Georgia Department of Audits & Accounts ("GDA&A") for the preceding calendar year required by O.C.G.A. § 50-36-4(b), or has been issued a written exemption from GDA&A from doing so;
- 2) has not enacted a "Sanctuary Policy" in violation of O.C.G.A. § 36-80-23(b); and,
- 3) is in compliance with O.C.G.A. §§ 35-1-17 *et seq.* regarding its obligation to cooperate with federal immigration enforcement authorities to deter the presence of criminal illegal aliens.

As an ongoing condition to receiving funding from the Georgia Department of Transportation, the Local Governing Body shall continue to remain fully compliant with O.C.G.A. §§ 50-36-4, 36-80-23 and 35-1-17 *et seq.* for the duration of time the subject agreement is in effect.

Signature of Authorized Officer or Agent	APPROVED AS TO FORM:
	BY:COUNTY ATTORNEY
Printed Name of Authorized Officer or Agent	
Title of Authorized Officer or Agent	
Title of Authorized Officer of Agent	
Date	

#### Fulton County Water Resources - Water and Sewer Facilities

Total				Unit		In-Kind Items		Betterment Items				Actual Bid Costs				
10   10   1   1   1   1   1   1   1						Plan Total	Orig Est Cost			Betterment				Actual In-Kind Bid Cost	Actual Betterment Bid Cost	
11.573				LF					\$ -			9	\$ -	\$ -	\$ -	
11-141									S -			9	\$ -	\$ -	S -	
10000									\$ -			9	\$ -	-	s -	
100   100									S -			9	Ψ	-	\$ -	
100   100			DIP						\$ -			\$ -	\$ -	5 -	\$ -	
No.   10   No.   10   No.   10   1   1   10   10   10   2   2,000   10   3   2,000   10   3   3,000   3   3   3,000									\$ -			\$ -	\$ -	\$ -	\$ -	
WATER MAN, 16 N			DIP						S -			\$ -	\$ -	s -	\$ -	
			DIP						\$ -			\$ -	\$ -	\$ -	\$ -	
Color   Call Facility Name   10   3   5,000,00   19   1   5,000,00   1   1   1   1   1   1   1   1   1									\$ -			4	\$ -	\$ -	S -	
Description Valve   12-0500   12-050000   12-050000   12-050000   12-050000   12-050000   12-050000   12-050000   12-050000   12-0			TR Flex DIP						\$ -			9	\$ -	\$ -	\$ -	
CATE VALVE   STONE   CATE VALVE   CATE									-			Ψ	Ψ	\$ -	S -	
CATE VALVE   DINOPS   100			12-IN DIA			2			S -			*		\$ -	\$ -	
STATE   STAT			1			1			\$ -	1		\$	\$	\$	\$	
OCT   VALVE   ION						6			s -	6		\$ -	\$ -	\$	Š -	
VALVE MARKER			1						\$ -			\$ -	*	\$ -	\$ -	
100,000	670-2002	VALVE MARKER		EA	\$ 60.00	6	\$ 360.00	)	S -	6		\$ -	\$ -	\$ -	S -	
APPENDISTREES   AND   APPENDISTREES   AND   APPENDISTREES   AND   APPENDISTREES   AND   APPENDISTREES   AND   APPENDISTREES			18" for open Cut	LF	\$ 250.00	650	\$ 162,500.00		s -	650		s -	\$ -	s -	s -	
170,000   TAPPING SLEVE & MALE ASSEMBLY, SIN X 10 N   FA   5   1,000 to   1   5   1,000 to   5   1   5   5,000 to   1   5   1,000 to   5   1   5   5,000 to   5   1   5   5,000 to   5   5   5   5   5   5   5   5   5		* * * Requires Special Provision * * *(670-7000)				1			\$			\$	•	e	c	
TAPPINS SLEVE & VALVE ASSMBLITY, ID NY 10 IN   E.B. \$ 1,000.00 \$ 1 \$ . 1 \$ . 5 \$ .					4 11,000.00	i			s -		0	\$ -	\$ -	\$ -	S -	
TRE   IPOPRANT						1			s -	i	·	\$ -	\$ -	\$ -	\$ -	
10,000   AR RELASE VALVE ASSEMBLY (70,000)   EA   \$ 7,500.00   1   \$ 7,500.00   1   \$ 5   \$ 5   \$ 5   \$ 7,500.00   1   \$ 7,	670-3129	TAPPING SLEEVE & VALVE ASSEMBLY, 12 IN X 12 IN		EA	\$ 20,000.00	19	\$ 380,000.00	)	S -	19		\$ -	\$ -	\$ -	S -	
RIOW OFF ASSIMILY COMPLETION-2005    FA   \$ 7,500.00   1   \$ 7,500.00   1   \$ 7,500.00						6			\$ -	6		\$ -	\$ -	\$ -	S -	
No.						1				1		\$ -	\$ -	\$ -	\$ -	
No.						1 500				1 500		\$ -	\$ -	\$ -	S -	
170-5020   WATER SERVICE LINE_2 IN									5 -			9	\$ -	s -	5 -	
TOTAL ESTIMATE   Facility owner   Start   St									s -			4	\$ -	\$ -	\$ -	
RELOCATE ENSIT FIRE HYDRANT									S -			\$ -	\$ -	s -	s -	
Property	670-9710	RELOCATE EXIST FIRE HYDRANT		EA		- 1			\$ -	1		\$ -	\$ -	\$ -	\$ -	
PROVE EXISTING FIRE HYDRANT						1			\$ -	1		\$ -	\$ -	\$ -	\$ -	
100-2370   REMOVE WATER MAIN, 8   NIGlo-2370   LF   S   50,00   S   5   5   5   5   5   5   5   5   5									-			*	*	\$ -	s -	
SHOVE WATER MAIN, 12   NGH02380)												*	*	-	\$ -	
ABANDONNENT OF WATER VALVES   EA S 20,000 0   S 1,800,000   S - S   S - S   S - S   S - S									-	150		9	Ψ	\$ -	S -	
DILSON   ADJUST MANHOLE TO GRADE(611-8050)									\$ -			*	Ψ	\$ -	~	
CONCRETE VAULT						3			s -	3		\$ -	\$ -	\$ -	s -	
Total   S 1,768,280.00   S					\$ 25,000.00	1			S -	1		\$ -	\$ -	\$ -	S -	
TOTAL EST In-Kind  TOTAL EST In-Kind  S 1,768,280.00 S -  TOTAL ESTIMATE IN- KIND (NON- REIMBURSIBLE) FACILITY OWNER SHARE  TOTAL ESTIMATE IN- KIND (NON- REIMBURSIBLE) FACILITY OWNER SILARE  TOTAL ESTIMATE IN- KIND (NON- REIMBURSIBLE) FACILITY OWNER SILARE  TOTAL ESTIMATE IN- KIND (NON- REIMBURSIBLE) FACILITY OWNER SILARE  TOTAL ESTIMATE IN- KIND (NON- REIMBURSIBLE) FACILITY OWNER SILARE  TOTAL ESTIMATE IN- KIND (NON- REIMBURSIBLE) FACILITY OWNER SILARE  TOTAL ESTIMATE IN- KIND (NON- REIMBURSIBLE) FACILITY OWNER SHARE  TOTAL ESTIMATE IN- KIND (NON- REIMBURSIBLE) FACILITY OWNER SHARE SHARE SHARE SHARE BETTERMENT  S - S - S - S - S - S - S - S - S - S	670-4450	CONCRETE VAULT -		EA	\$ 20,000.00	1			S -			9	\$ -	\$ -	s -	
TOTAL EST In-Kind			Total				\$ 1,768,280.00		S -	1		\$ -	\$ -	\$ -	S -	
TOTAL ESTIMATE IN- KIND (NON- REIMBURSIBLE) FACILITY OWNER SHARE  100.00%  TOTAL ESTIMATE IN-KIND & BETTERMENT SHARE  100.00%  TOTAL ESTIMATE IN-KIND & BETTERMENT SHARE  TOTAL ESTIMATE IN-KIND & S		GDOT SHARE										TOTAL Actual Bid Cost			TOTAL Betterment Bid Cost	
FACILITY OWNER SHARE    STATE   TOTAL ESTIMATE   IN-KIND & BETTERMENT   SHARE		0.00%	ļ			S	1,768,280.00	\$	-			S	-	s -	\$ -	
TOTAL ESTIMATE IN-KIND (NON- KIND (REIMBURSIBLE) GDOT SHARE  TOTAL ESTIMATE IN-KIND (NON- REIMBURSABLE) FACILITY OWNER SHARE & BETTERMENT  S - S 1.768.280.00  TOTAL BID COST IN-KIND (REIMBURSIBLE) GDOT SHARE  TOTAL BID COST IN-KIND (REIMBURSABLE) FACILITY OWNER SHARI & BETTERMENT  S - S 1.768.280.00  S - S - S - S - S - S - S - S - S - S	FACILITY OWNER SHARE					KIND (NON- REIMBURSIBLE) FACILITY OWNER		IN-KIND &				REIMBURSIBLE) FACILITY OWNER		TOTAL BID COST IN-KIND & BETTERMENT		
TOTAL ESTIMATE IN- KIND (REIMBURSIBLE) (REIMBURSIBLE) GDOT SHARE  S - \$ 1.768.280.00  TOTAL BID COST IN-KIND (REIMBURSIBLE) GDOT SHARE  TOTAL BID COST IN-KIND (REIMBURSIBLE) GDOT SHARE & BETTERMENT  TOTAL BID COST IN-KIND (REIMBURSIBLE) GDOT SHARE & BETTERMENT  **BETTERMENT**  **BETTER		100.00%				\$	1,768,280.00	S	1,768,280.00			S	-	S		
						KIND (REIMBURSIBLE)		IN-KIND (NON- REIMBURSABLE) FACILITY OWNER SHARE &						REIMBURSABLE) FACILITY OWNER SHARE		
	1					S		. S	1,768,280.00			S		S		
												_				