Anticipated Relcoation Costs for Upcoming Transportation Projects City of Johns Creek

	JONES BRIDGE ROAD @ SARGENT/DOUGLAS ROAD	<u>UNIT</u>	<u>QUANTITY</u>	<u>COST</u>	SCHEDULED VALUE
611-8120	ADJUST WATER METER BOX TO GRADE	EA	2	\$1,500	\$3,000
611-8140	ADJUST WATER VALVE BOX TO GRADE	EA	12	\$1,000	\$12,000
611-8050	ADJUST MANHOLE TO GRADE	EA	13	\$3,000	\$39,000
670-9920	REMOVE EXISTING FIRE HYDRANT	EA	2	\$2,500	\$5,000
670-4000	RELOCATE FIRE HYDRANT	EA	2	\$8,500	\$17,000
611-9995	ADJUST WATER VALVE VAULT TO GRADE, STA.	EA	1	\$18,000	\$18,000
	TASK ALLOWANCE		1	\$15,000	\$15,000
					\$109,000

Advertised for Bid (Ant. Ad Begin 5/9/24)

CST NTP Anticipated 7/19/24