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Sizemore Group will provide Design Professional Services for the Fulton County Government Behavioral 

Health Crisis Center which will be located within the existing Oak Hill Child, Adolescent & Family Center 

facility at 2805 Metropolitan Pkwy SW, Atlanta, GA 30315.  

Scope: 

The intent is to renovate the existing facilities at this location and accommodate the space needed to 

deliver Adult and Adolescent Services. The center shall offer a “no wrong door” philosophy to ensure 

access to anyone in need of behavioral health services. These functions will benefit everyone from 

individuals in crisis and their families to the overcrowded hospitals and first responders currently 

stretched to their limits. The Project Description for the Fulton County Behavioral Crisis Center and the 

Request for Proposal dated June 1, 2022, provide additional details used as a basis for the response. 

Services: 

The Design Services will include the services needed to produce Documents and Specifications to allow 

the County to procure a construction professional team to do construction. This includes overall project 

management, site visits and meetings needed in person or remotely. The total compensation will be the 

sum of the Design Phases and Construction Phase as listed in the table below. 

Compensation: 

 Tasks / Phase Total  

 Arch, MEP&F, Security, Communication, Structural  $236,680 

Design Phase Total  

 Programming and Enhanced Schematic Design  $219,630 

 Procurement $17,050 

Construction Documents $400,000 

Construction Administration Phase total $102,500 

 Construction Administration $92,000 

 Warranty  $10,500 

Total Design and CA Compensation  $739,180 
 

Schedule: 

 

PROPOSED PROJECT TIMELINE 
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Program Validation and Cost Model

Enhanced Schematic Design (SD+DD) 

Construction Documents (CD's) 

Procurement

Construction 

Warranty

12 to 14 months12 to 14 months12 to 14 months12 to 14 months


