

| | |
|---|---|
| (1) Clerk of Superior Court Warehouse | \$155,702 |
| (2) Fulton County Sheriff's Office Warehouse | \$ 32,925 |
| (3) Fulton County Records Warehouse | \$264,760 |
| (4) Fulton County IT Warehouse | \$ 2,871 |
| (5) DREAM Warehouse | \$ 23,656 |
| (6) Police Department Warehouse | \$ 21,775 |
| (7) Marshal's Office | <u>\$ 1,930</u> |
| | \$503,619 |
| | \$ 51,778 (addition for delivery/put back) |
| Total | \$555,397 |

(1) Office of the Superior Court Clerk Warehouse
1365 English Street, Atlanta GA

Option 1 – Delivery only

- 1) ACS to remove all boxed items, file cabinets, etc., from warehouse and deliver to new location
- 2) Approximately 80,000 boxes of records to be palletized and moved to new location
- 3) ACS to transport all forklifts, pallet jacks, equipment to new warehouse after completion of all contents being removed
- 4) ACS to deliver any necessary packing material for the staff (i.e., boxes, tape, etc.) prior to the move
- 5) Estimated timeframe for completion is approximately 50 working days

(2) Fulton County Sheriff's Office Warehouse
1365 English Street, Atlanta GA

Option 1 – Delivery only

- 1) ACS to remove all boxed items, pallets of inventory, file cabinets, etc., from warehouse and deliver to new location
- 2) ACS to move all items from storeroom where all clothing is kept (uniforms, etc.)
- 3) ACS to move sewing machines
- 4) ACS to transport all forklifts, pallet jacks & equipment to new warehouse after completion of all contents being removed
- 5) ACS to move shrink wrap machine to new warehouse
- 6) ACS to deliver any necessary packing material for the staff (i.e., boxes, tape, etc.) prior to the move
- 7) Estimated timeframe for completion is approximately 2-3 weeks

(3) Fulton County Records Warehouse
3037 Commerce Way, Atlanta GA

Option 1 – Delivery only

- 1) ACS to remove all boxed items, pallets of inventory, file cabinets, etc., from warehouse and deliver to new location
- 2) ACS to transport all forklifts, pallet jacks & equipment to new warehouse after completion of all contents being removed
- 3) ACS to deliver any necessary packing material for the staff (i.e., boxes, tape, etc.) prior to the move
- 4) Estimated timeframe for completion is approximately 90 working days

(4) Fulton County IT Warehouse
3037 Commerce Way, Atlanta GA

Option 1 – Delivery only

- 1) ACS to remove all boxed items, pallets of inventory, etc., from warehouse and deliver to new location
- 2) ACS to move all PC monitors (to be verified if we are moving)
- 3) ACS to transport all forklifts, pallet jacks & equipment to new warehouse after completion of all contents being removed
- 4) ACS to deliver any necessary packing material for the staff (i.e., boxes, tape, etc.) prior to the move
- 5) Estimated timeframe for completion is approximately 1-2 working days

(5) Fulton County D.R.E.A.M Warehouse
79 Milton Ave, Atlanta GA

Option 1 – Delivery only

- 1) ACS to move all items from warehouse and deliver to new location
- 2) ACS to transport all forklifts, pallet jacks, equipment to new warehouse after completion of all contents being removed
- 3) ACS to deliver any necessary packing material for the staff (i.e., boxes, tape, etc.) prior to the move
- 4) Estimated timeframe for completion is approximately 7 working days

(6) Fulton County Police Dept Warehouse
4701 Fulton Industrial Blvd, Atlanta GA

Option 1 – Delivery only

- 1) ACS to move all items (evidence) from warehouse and deliver to new location, to include upstairs items
- 2) ACS to move all items from the storage room located few miles down the road (different facility)
- 3) ACS to deliver any necessary packing material for the staff (i.e., boxes, tape, etc.) prior to the move
- 4) Estimated timeframe for completion is approximately 8-10 working days

(7) Fulton County Marshall's Office
136 Prior Street, Atlanta GA

Option 1 – Delivery only

- 1) ACS to move all items from storage room and deliver to new location
- 2) ACS to deliver any necessary packing material for the staff (i.e., boxes, tape, etc.) prior to the move
- 3) Estimated timeframe for completion is approximately 1 working day