
Fulton County 
Fulton County Animal Services Facility 

ADDITIONAL SERVICES PROPOSAL 

11 May 2021 

 

Mr. Armond Borders 
Project Manager 
HEERY/McAfee3, A Joint Venture 
FCURA – Project Management Team 
Department of Real Estate & Asset Management 
Fulton County Government Center 
141 Pryor Street, SW - Suite 6001 
Atlanta, GA  30303 

 

Mr. Borders, 

 
Thank you for allowing PGAL the opportunity to present an additional services proposal for a LEED 
Registration Fee for the Fulton County Animal Services Facility 

Additional Service Description 

Project: LEED Registration Fee 
Location: Atlanta, GA 
Project Type: NA 
Project Size: NA 
Project Budget: NA 

Additional Service Understanding and Scope 

This additional service is for a LEED Registration Fee to begin the LEED Certification process and 
register the project with the United Stated Green Building Council. 

Additional Service Schedule 

To be registered upon approval of additional service. 
 
Additional Service Design Team 

• PGAL – Architect of Record 
• Integral Group - Sustainability Consultant  
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Additional Service Design Fee 

Based on the project understanding, scope, schedule, and team listed above, PGAL proposes the 
following Additional Services fee: 

Architectural support / coordination     $0 
LEED Registration Fee – Integral Group     $1,200** 
Total Basic Services Fee      $1,200 
 
**See link: https://www.usgbc.org/tools/leed-certification/fees 
 
Reimbursable Expenses 

No reimbursable expenses are anticipated as a part of this proposal 
 
 
This additional services fee proposal is based on our current understanding of the project scope.  
If the scope changes significantly, we would expect the opportunity to revise our proposal. 
 
This proposal is valid 90 days from the date of this document. 
 
Should you have any questions or if we have misunderstood your requests related to this proposal, 
please let us know. 
 
 

PGAL      Client 

Signature     Signature 

Gregory M Mullin / Principal 
Printed Name / Title    Printed Name / Title 

11 May 2021 
Date      Date 


