



Department of Purchasing & Contract Compliance

REQUEST FOR PROPOSALS TABULATION SHEET

22ITB136410K-BKJ – PINE VALLEY PHASE 2A INTERCEPTOR SEWER REPLACEMENT

Date: 1/25/2023

Number of Proposals Received: 6

Brian Jones, APA

RESPONDENT'S NAME		E-VERIFY	BID AMOUNT
1.	Kemi Construction		Withdrawn
2.	Wade Coots Company, Inc.		\$7,536,975.00
3.	Cleary Construction		\$7,541,548.00
4.	Ruby-Collins, Inc.		\$8,474,017.00
5.	Site Engineering, Inc.		\$10,059,340.00
6.	Strack, Inc.		\$10,476,877.50